WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

BI DS OPENED ON : Mar 31 1999
AWARDED ON : Apr 2 1999

PS&E JOB NO: 98A055
CONTRACT NO: 005550
VERSI ON NO : 4

HWY : SR 002

TITLE 1SR 2
EBEY | SLAND VI ADUCT
WESTBOUND BRI DGE 2/ 6N REPAI R¢

REVI SION NO : 1
REG ON NO : 1
WORK ORDER# : 0L3115
------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------
CONCRETE BARRI ER, | NC
2615 W CASINO RD SUITE 2G

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

DI AMACO | NC.
40 LAKE BELLEVUE DR STE 100

98A055 PO BOX 1330
PROJECT EVERETT WA 982042109 WOODI NVI LLE WA 98072133( BELLEVUE WA 980052480
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100065
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
75, 000. 00 50, 000. 00 82, 000. 00 85, 000. 00
2  REMOVI NG ASPHALT CONC. PAVEMENT FROM BRI DGE DECK
1014. 0000 S.Y. 9. 0000 10. 0000 8. 5000 15. 0000
9,126. 00 10, 140. 00 8, 619. 00 15, 210. 00
3  REMOVI NG ASPHALT CONC. PAVEMENT
7201. 0000 S.Y. 4. 0000 3. 0000 2.5000 4. 0000
28, 804. 00 21, 603. 00 18, 002. 50 28, 804. 00
4 REMOVI NG PAI NT STRI PE
6200. 0000 L.F. 0. 5000 0. 8000 0. 7000 0. 7500
3, 100. 00 4, 960. 00 4,340. 00 4, 650. 00
5 REMOVI NG PLASTI C TRAFFI C MARKI NG
8. 0000 S.Y. 10. 0000 50. 0000 40. 0000 20. 0000
80. 00 400. 00 320. 00 160. 00
6 REMOVI NG PAI NTED PREFERENTI AL LANE SYMBOL TYPE 2
4. 0000 EACH 30. 0000 50. 0000 50. 0000 25. 0000
120. 00 200. 00 200. 00 100. 00
STRUCTURE
7  EXPANSI ON JOI NT MODI FI CATION PIERS 117 AND 121
66. 0000 L.F. 150. 0000 50. 0000 96. 0000 20. 0000
9, 900. 00 3, 300. 00 6, 336. 00 1, 320. 00
8 REPAIR AND REPLACE LONG TUDI NAL JOI NTS
1520. 0000 L.F. 25. 0000 15. 0000 16. 0000 18. 0000
38, 000. 00 22, 800. 00 24, 320. 00 27, 360. 00
9 BRI DGE DECK REPAI R
EST
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
10 EPOXY CRACK SEALI NG
400. 0000 L.F. 50. 0000 20. 0000 39. 7500 40. 0000
20, 000. 00 8, 000. 00 15, 900. 00 16, 000. 00
11  WATERPROOFI NG ( DECK SEAL)
507. 0000 S.Y. 30. 0000 85. 0000 87.0000 125. 0000
15, 210. 00 43, 095. 00 44,109. 00 63, 375. 00



DOT_RGGBO5

* ok *

* Kk *

Bl D TABULATI ON REPORT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 98A055 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005550 REGON NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 4 WORK ORDER# : 0L3115
HAWY CSR 002 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EFBQE\Z( | SLAND VI ADUCT CONCRETE BARRI ER, | NC. MOWAT CONSTRUCTI ON COMPANY DI AMACO | NC.
VESTEOUND BRI DGE 2/ 6N REPAI Re 2615 W CASINO RD SUITE 2G 20210 142ND AVE NE 40 LAKE BELLEVUE DR STE 100
98A055 PO BOX 1330
PROJECT EVERETT WA 982042109 WOODI NVI LLE WA 98072133( BELLEVUE WA 980052480
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
12 FURNI SHI NG & PLACI NG CARBON FI BER REI NFORCI NG
1920. 0000 S. F. 80. 0000 40. 0000 45. 0000 40. 0000
153, 600. 00 76, 800. 00 86, 400. 00 76, 800. 00
13 FURNI SHI NG AND PLACI NG CORROSI ON | NHI Bl TOR
20500. 0000 S. F. 5. 0000 2. 2500 1. 5500 3. 0000
102, 500. 00 46, 125. 00 31, 775. 00 61, 500. 00
14 FORCE ACCOUNT REPAI R
EST.
250, 000. 00 250, 000. 00 250, 000. 00 250, 000. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
1400. 0000 TON 15. 0000 16. 0000 17. 0000 17. 0000
21, 000. 00 22, 400. 00 23, 800. 00 23, 800. 00
LI QUI D ASPHALT
16 ASPHALT FOR TACK COAT
2.0000 TON 500. 0000 500. 0000 500. 0000 250. 0000
1, 000. 00 1, 000. 00 1, 000. 00 500. 00
17 ANTI - STRI PPI NG ADDI Tl VE
EST.
2, 200. 00 2, 200. 00 2,200. 00 2, 200. 00
ASPHALT CONCRETE PAVEMENT
18 PLANI NG BI TUM NOUS PAVEMENT
1126. 0000 S.Y. 10. 0000 3. 0000 5. 0000 10. 0000
11, 260. 00 3, 378.00 5, 630. 00 11, 260. 00
19 ASPHALT CONC. PAVEMENT CL. E
2170. 0000 TON 35. 0000 40. 0000 37.5000 30. 0000
75, 950. 00 86, 800. 00 81, 375. 00 65, 100. 00
EROSI ON CONTROL AND PLANTI NG
20 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A055 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005550 REGON NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 4 WORK ORDER# : 0L3115
HAWY CSR 002 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EFBQE\Z( | SLAND VI ADUCT CONCRETE BARRI ER, | NC. MOWAT CONSTRUCTI ON COMPANY DI AMACO | NC.
VESTBOUND BRI DGE 2/ 6N REPAI Re 2615 W CASINO RD SUITE 2G 20210 142ND AVE NE 40 LAKE BELLEVUE DR STE 100
98A055 PO BOX 1330
PROJECT EVERETT WA 982042109 WOODI NVI LLE WA 98072133( BELLEVUE WA 980052480
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
22 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 3, 000. 0000 2, 500. 0000 1, 500. 0000 100. 0000
6, 000. 00 5, 000. 00 3, 000. 00 200. 00
23 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
400. 0000 HR 30. 0000 1. 0000 35. 0000 1. 0000
12, 000. 00 400. 00 14, 000. 00 400. 00
24 PAINT STRI PE
13350. 0000 L.F. 0. 1000 0. 1500 0.1200 0. 5000
1, 335. 00 2,002. 50 1, 602. 00 6, 675. 00
25 PLASTI C DRAI NAGE MARKI NG
4. 0000 EACH 10. 0000 25. 0000 25. 0000 20. 0000
40. 00 100. 00 100. 00 80. 00
26 PLASTIC STOP BAR
132. 0000 L.F. 3. 0000 5. 0000 4. 0000 15. 0000
396. 00 660. 00 528. 00 1, 980. 00
27 PAI NTED PREFERENTI AL LANE SYMBOL TYPE 2
4. 0000 EACH 120. 0000 150. 0000 150. 0000 25. 0000
480. 00 600. 00 600. 00 100. 00
28 RAI SED PAVEMENT MARKER TYPE 1
0. 2000 HUND 250. 0000 2, 000. 0000 1, 100. 0000 250. 0000
50. 00 400. 00 220. 00 50. 00
29 RAI SED PAVEMENT MARKER TYPE 2
0. 1000 HUND 400. 0000 2, 000. 0000 1, 100. 0000 300. 0000
40. 00 200. 00 110. 00 30. 00
30 TEMPORARY PAVEMENT MARKI NG
9200. 0000 L.F. 0. 2000 0. 2500 0. 2000 0. 2500
1, 840. 00 2, 300. 00 1, 840. 00 2, 300. 00

31 TEMPORARY SI GNAL SYSTEM

14, 100. 00 30, 000. 00 24,000. 00 29, 000. 00



DOT_RGGBO5
PS&E JOB NO: 98A055 REVI SION NO : 1
CONTRACT NO: 005550 REG ON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L3115
HWY : SR 002
TI TLE : SR 2
EBEY | SLAND VI ADUCT
WESTBOUND BRI DGE 2/ 6N REPAI R
98A055
PRQJECT

COUNTY(S) : SNOHOM SH

------- LOW BI DDER

CONCRETE BARRI ER, | NC.

2615 W CASINO RD SU TE 2G

EVERETT WA 982042109

CONTRACTOR NUMBER :

100183

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 2ND BI DDER

BI DS OPENED ON : Mar

MOWAT CONSTRUCTI ON COMPAN)Y

20210 142ND AVE NE
PO BOX 1330

WOODI NVI LLE WA 98072133(

CONTRACTOR NUMBER :

551010

31 1999

AWARDED ON : Apr 2 1999

------- 3RD BI DDER
DI AMACO | NC.

40 LAKE BELLEVUE DR STE 100

BELLEVUE WA 980052480

CONTRACTOR NUMBER :

100065

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 TRAFFI C SAFETY DRUM
40. 0000 EACH 50. 0000 50. 0000 26. 0000 10. 0000
2, 000. 00 2, 000. 00 1, 040. 00 400. 00
33 SEQUENTI AL ARROW SI GN
500. 0000 HR 5. 0000 4. 0000 1. 7500 1. 0000
2, 500. 00 2, 000. 00 875. 00 500. 00
34 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 5, 000. 0000 3, 000. 0000 1, 200. 0000 500. 0000
5, 000. 00 3, 000. 00 1, 200. 00 500. 00
35 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
500. 0000 HR 7.0000 6. 0000 1. 0000 1. 0000
3, 500. 00 3, 000. 00 500. 00 500. 00
36 TYPE Il BARRI CADE
3. 0000 EACH 100. 0000 125. 0000 80. 0000 50. 0000
300. 00 375. 00 240. 00 150. 00
37 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 000. 00 500. 00 1, 100. 00 4, 000. 00
38 TRAFFI C CONTROL LABOR
370. 0000 HR 25. 0000 25. 0000 31. 5000 24. 0000
9, 250. 00 9, 250. 00 11, 655. 00 8, 880. 00
39 TRAFFI C CONTROL VEHI CLE
45. 0000 DAY 30. 0000 25. 0000 38. 0000 5. 0000
1, 350. 00 1, 125. 00 1, 710. 00 225. 00
40 TRAFFI C CONTROL SUPERVI SOR
120. 0000 HR 30. 0000 30. 0000 34. 0000 1. 0000
3, 600. 00 3, 600. 00 4, 080. 00 120. 00
41 CONSTRUCTI ON SI GNS CLASS A
160. 0000 S. F. 7.0000 30. 0000 16. 0000 1. 0000
1, 120. 00 4,800. 00 2,560. 00 160. 00
OTHER | TEMS
42 ROADWAY SURVEYI NG
L.S.
5, 000. 00 7,500. 00 2, 000. 00 1, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

PS&E JOB NO: 98A055 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005550 REGON NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 4 WORK ORDER# : 0L3115
W CSR 002 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEE\Z( | SLAND VI ADLCT CONCRETE BARRI ER, | NC. MOWAT CONSTRUCTI ON COMPANY DI AMACO | NC.
VESTBOUND BRI DGE 2/ 6N REPAI Re 2615 W CASINO RD SUITE 2G 20210 142ND AVE NE 40 LAKE BELLEVUE DR STE 100
98A055 PO BOX 1330
PROJECT EVERETT WA 982042109 WOODI NVI LLE WA 98072133( BELLEVUE WA 980052480
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 ROADSI DE CLEANUP
EST.
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
44 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
45 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
46  MEMBRANE WATERPROOFI NG ( DECK SEAL)
254. 0000 S.Y. 30. 0000 10. 0000 19. 2000 75. 0000
7,620. 00 2, 540. 00 4,876. 80 19, 050. 00
47  POLMER CONCRETE ( DECK SEAL)
254. 0000 S.Y. 30. 0000 70. 0000 48. 0000 100. 0000
7,620. 00 17, 780. 00 12,192.00 25, 400. 00
CONTRACT TOTAL $954, 990. 00 $803, 332. 50 $827, 354. 30 $885, 838. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A055 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005550 REGION NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 4 WORK ORDER# : 0L3115
CSR 002 e 4TH BIDDER -------
TITLE SR 2 PCT CONSTRUCTI ON | NC.
EBEY | SLAND VI ADUCT
WESTBOUND BRI DGE 2/ 6N REPAI R¢ 7400 THIRD AVE S
98A055
PROJECT SEATTLE WA 981084143
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.

75, 000. 00

2 REMOVI NG ASPHALT CONC. PAVEMENT FROM BRI DGE DECK

1014. 0000

S. Y.

3 REMOVI NG ASPHALT CONC. PAVEMENT

7201. 0000

S. Y.

4  REMOVI NG PAI NT STRI PE

6200. 0000

L. F.

5 REMOVI NG PLASTI C TRAFFI C MARKI NG

8. 0000

S. Y.

9. 0000
9, 126. 00

4.0000
28, 804. 00

0. 5000
3, 100. 00

10. 0000
80. 00

6 REMOVI NG PAI NTED PREFERENTI AL LANE SYMBOL TYPE 2

4.0000

STRUCTURE
7 EXPANSI ON JO NT MODI FI CATI ON PI ERS 117 AND 121

66. 0000

EACH

L. F.

30. 0000
120. 00

150. 0000
9, 900. 00

8 REPAI R AND REPLACE LONG TUDI NAL JOI NTS

1520. 0000

9 BRI DGE DECK REPAI R

10

11

EPOXY CRACK SEALI NG

400. 0000

507. 0000

L. F.

EST.

L. F.

WATERPROOFI NG ( DECK SEAL)

S. Y.

25. 0000

38, 000. 00

25, 000. 00

50. 0000
20, 000. 00

30. 0000
15, 210. 00

94,816. 70

6. 3900
6,479. 46

1. 4900
10, 729. 49

0. 7500
4, 650. 00

42. 6300
341. 04

53. 2900

213.16

41. 8500

2,762.10

11. 5500

17, 556. 00

25, 000. 00

45. 8200
18, 328. 00

104. 2700
52, 864. 89



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A055 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005550 REGON NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 4 WORK ORDER# : 0L3115
W CSR 002 e 4TH BIDDER -------
TITLE : EEE\Z( | SLAND VI ADLCT PCT CONSTRUCTI ON | NC.
WESTBOUND BRI DGE 2/ 6N REPAI RS 7400 THIRD AVE S
98A055
PROJECT SEATTLE WA 981084143
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
12 FURNI SHI NG & PLACI NG CARBON FI BER REI NFORCI NG
1920. 0000 S. F. 80. 0000 49. 0200
153, 600. 00 94, 118. 40
13 FURNI SHI NG AND PLACI NG CORROSI ON | NHI Bl TOR
20500. 0000 S. F. 5. 0000 2. 3400
102, 500. 00 47,970. 00
14 FORCE ACCOUNT REPAI R
EST.
250, 000. 00 250, 000. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
1400. 0000 TON 15. 0000 12. 7400
21, 000. 00 17, 836. 00
LI QUI D ASPHALT
16 ASPHALT FOR TACK COAT
2.0000 TON 500. 0000 426. 3000
1, 000. 00 852. 60
17 ANTI - STRI PPI NG ADDI Tl VE
EST.
2, 200. 00 2, 200. 00
ASPHALT CONCRETE PAVEMENT
18 PLANI NG BI TUM NOUS PAVEMENT
1126. 0000 S.Y. 10. 0000 2.9900
11, 260. 00 3, 366. 74
19 ASPHALT CONC. PAVEMENT CL. E
2170. 0000 TON 35. 0000 38. 9000
75, 950. 00 84, 413. 00
EROSI ON CONTROL AND PLANTI NG
20 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
10, 000. 00 10, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A055 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005550 REGON NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 4 WORK ORDER# : 0L3115
W CSR 002 e 4TH BIDDER -------
TITLE : EEE\Z( | SLAND VI ADLCT PCT CONSTRUCTI ON | NC.
WESTBOUND BRI DGE 2/ 6N REPAI RS 7400 THIRD AVE S
98A055
PROJECT SEATTLE WA 981084143
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00
22 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 3, 000. 0000 4,795. 8800
6, 000. 00 9,591.76
23 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
400. 0000 HR 30. 0000 33. 0400
12, 000. 00 13, 216. 00
24 PAINT STRI PE
13350. 0000 L.F. 0. 1000 0. 1500
1, 335. 00 2,002. 50
25 PLASTI C DRAI NAGE MARKI NG
4. 0000 EACH 10. 0000 15. 9900
40. 00 63. 96
26 PLASTIC STOP BAR
132. 0000 L.F. 3. 0000 4.5300
396. 00 597. 96
27 PAI NTED PREFERENTI AL LANE SYMBOL TYPE 2
4. 0000 EACH 120. 0000 85. 2600
480. 00 341. 04
28 RAI SED PAVEMENT MARKER TYPE 1
0. 2000 HUND 250. 0000 746. 0300
50. 00 149. 21
29 RAI SED PAVEMENT MARKER TYPE 2
0. 1000 HUND 400. 0000 1, 598. 6300
40. 00 159. 86
30 TEMPORARY PAVEMENT MARKI NG
9200. 0000 L.F. 0. 2000 0. 5300
1, 840. 00 4,876.00
31 TEMPORARY S| GNAL SYSTEM
L.S.
14, 100. 00 38, 452. 26



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A055 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005550 REGON NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 4 WORK ORDER# : 0L3115

HWY SR 002 e 4TH BIDDER  -------

TITLE SR 2 PCT CONSTRUCTI ON | NC.

EBEY | SLAND VI ADUCT

WESTBOUND BRI DGE 2/ 6N REPAI R¢ 7400 THIRD AVE S

98A055
PROJECT : SEATTLE WA 981084143
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 TRAFFI C SAFETY DRUM
40. 0000 EACH 50. 0000 53. 2900
2, 000. 00 2,131.60
33 SEQUENTI AL ARROW S| GN
500. 0000 HR 5.0000 4. 2600
2, 500. 00 2,130.00
34 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 5, 000. 0000 4,263. 0000
5, 000. 00 4,263.00
35 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
500. 0000 HR 7.0000 5. 3300
3, 500. 00 2, 665. 00
36 TYPE |1l BARRI CADE
3.0000 EACH 100. 0000 133. 2200
300. 00 399. 66
37 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 000. 00 5,739. 06
38 TRAFFI C CONTROL LABOR
370. 0000 HR 25. 0000 33. 0400
9, 250. 00 12, 224. 80
39 TRAFFI C CONTROL VEHI CLE
45. 0000 DAY 30. 0000 63. 9500
1, 350. 00 2,877.75
40 TRAFFI C CONTROL SUPERVI SOR
120. 0000 HR 30. 0000 35.1700
3, 600. 00 4,220. 40
41 CONSTRUCTI ON SI GNS CLASS A
160. 0000 S. F. 7.0000 6. 1300
1, 120. 00 980. 80

OTHER | TEMS
42 ROADWAY SURVEYI NG

5, 000. 00 1, 065. 75



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A055 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005550 REGON NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 4 WORK ORDER# : 0L3115
W CSR 002 e 4TH BIDDER -------
TITLE : EEE\Z( | SLAND VI ADLCT PCT CONSTRUCTI ON | NC.
WESTBOUND BRI DGE 2/ 6N REPAI RS 7400 THIRD AVE S
98A055
PROJECT SEATTLE WA 981084143
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 ROADSI DE CLEANUP
EST.
6, 000. 00 6, 000. 00
44 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00
45 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00
46  MEMBRANE WATERPROOFI NG ( DECK SEAL)
254. 0000 S.Y. 30. 0000 12.9100
7,620. 00 3,279.14
47  POLMER CONCRETE ( DECK SEAL)
254. 0000 S.Y. 30. 0000 65. 7700
7,620. 00 16, 705. 58

CONTRACT TOTAL $954, 990. 00 $888, 629. 67



